

Vendor: _____



**City of Rocky Mount
Addendum 1**

Refer ALL Inquiries regarding this RFQ to:
Candice Kirtz
Purchasing Manager

RFQ #320- 080321CK

RFQ Due Date: 3/22/2021

Contract Type: Services

FAILURE TO RETURN THIS ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS MAY SUBJECT YOUR PROPOSAL TO REJECTION ON THE AFFECTED ITEM(S):

RFQ Schedule Reminder

Event	Responsibility	Date and Time
Submit Written Questions No Later Than	Designer	Tuesday 3/16/2021
Provide Response to Questions/Addendum	City	Thursday 3/18/2021
Submit Qualifications No Later Than	Designer	Monday 3/22/2021 4:00 p.m.
Contract Award	City	TBD (Tentative Monday 3/29/2021)
Estimated Completion Date	Designer	TBD (Tentative Friday 4/23/2021)

Question and Answer

1. At this time, the RFQ is only seeking qualified Engineers, Architects, and designers to design the project and have it ready for bid by the end of April 2021 correct? The train station design must be rapid. Construction must be bid by end of April.
2. You are not seeking RFQ's from General Contractors to bid this work at this time, correct? Correct, this solicitation is for design only. The awarded firm must have the construction documents and bid by end April.
3. Will this bid be public or select RFQ's once design is completed? This project is not public since pricing is not requested with the RFQ. The awarded firm will be notified immediately following evaluation. This project will not be shortlisted.
4. Would you entertain a design build approach for the project? Yes