

Firm: _____



**City of Rocky Mount
Addendum 1**

Refer ALL Inquiries regarding this RFQ to:
Candice Kirtz
Purchasing Manager

RFQ #320- 050321CK

RFQ Due Date: 4/7/2021

Contract Type: Professional Services

FAILURE TO RETURN THIS ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS MAY SUBJECT YOUR PROPOSAL TO REJECTION ON THE AFFECTED ITEM(S):

RFQ Schedule Reminder/Addendum Deadline Extension

Event	Responsibility	Date and Time
Submit Written Questions No Later Than	Designer	Friday March 26, 2021
Provide Response to Questions/Addendum	City	Thursday April 1, 2021
Submit Qualifications No Later Than	Designer	Wednesday April 7, 2021 4:00 p.m.
Contract Award	City	TBD
Estimated Completion Date	Designer	TBD

Question and Answer

1. Can the WK Dickson report be made available on a file sharing site that we could access to see:
 - a. Condition Assessments and previous video inspection reports (if available)?
 - b. Hydraulic analysis previously done?
 - c. Previous drainage complaints?

Document shared to the bid folder on the city open bid webpage.
2. If you have any public input on the drainage issues that would be helpful, if its not already in the report. We have no additional public input at this time. We would like to have some as part of the future of the project.
3. Current funded still open projects funded by Golden Leaf or other agencies related to storm water? No current projects are open. Golden Leaf partially funded a construction project completed in May 2020.
4. If it can be shared: Expected local share money for this project and desired outside funding? City would like to fund as much as possible with grants. Up to 50% funding may be achieved.
5. Prior to Covid, was the Rocky Mount Event Center running short on parking? Has there been a study concerning parking availability (prior to 2020)? Studies were done to evaluate parking but that does not need to be considered this project.